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1 NulsuNAsLAIINILAL
11 1.1 nudsunasumaiy
2 SUAUOUAUNIY
21 UFU (EARTHWORK)
2.1.1 PUAUAUNIG (EMBANKMENT)
a1 2.1.1.1 UAUNLAUNIG (EARTH EMBANKMENT)
3 nunTesedlinimeunina
3.1 Tusesiumaariume (SUBBASE AND BASE COURSES)
3.1.1 NuTansedaiimemounin (MATERIALS TO CONTROL PUMPING UNDER CONCRE
71 3.1.1.1 NuUNTETlaRIIIAeunIA (SAND CUSHION UNDER CONCRETE PAVEMENT)
72 a AIMNIUosALAUATIIUARDUNIAYUT  15%1.(PORTLAND CEMENT CONCRETE PA
6 Expansion joint
6.1 RIS (SURFACE COURSES)
6.1.1 NUAIMIUBITALAUATIIUARIUNTA (PORTLAND CEMENT CONCRETE PAVEMENT)
101 6.1.1.1 sospiiieve18ANYINE (EXPANSION JOINT)
7 Contranction joint
7.1 9URINN9 (SURFACE COURSES)
7.11 NUIMUasALaUATIIUARaUNTn (PORTLAND CEMENT CONCRETE PAVEMENT)
13.1 7.1.11 S08sLiDMANI1YI1S (CONTRACTION JOINT)
8 Longitudinal joint
8.1 9URIN9 (SURFACE COURSES)




8.1.1 nuimslesanaundiuuAnaunsn (PORTLAND CEMENT CONCRETE PAVEMENT)
16.1 8.1.1.1 sos0n1U81)  (LONGITUDINAL JOINT)
9 ulvang
9.1 TusesiumaLasiune (SUBBASE AND BASE COURSES)
9.1.1 9ulnana (SHOULDER)
19.1 9.1.1.1 Nulnan19ianuIasIn (SOIL AGGREGATE SHOULDER)
10 NuUenay Aaa.
10.1 ulAs9a579 (STRUCTURES)
21.1 10.1.1 NuvionaumpunInLEsmMan (R.C.PIPE CULVERTS) 2w 0.40 4.
21.2 12 NUFRAU (EARTH EXCAVATION)
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mite | dww | eseniag 1A FN s1AfenUe x FN | 51A1nang
ATl 13,950.000 1.68 23,436.00 13622 2.28 31,924.51
au.. 1,140.000 7757 88,429.80|  1.3622 105.66 120,459.07

TE PAVEMENT)

aual. 620.000 394.61 244,658.20]1 1.3622 537.53 333,273.40
f9.4. 12,400.000 343.81 4,263,244.00] 1.3622 468.33 5,807,390.97
20 244.000 61.87 15,096.28| 1.3622 84.27 20,564.15

S0 2,232.000 61.36 136,955.52| 1.3622 83.58 186,560.80




AT 3,100.000 57.62 178,622.001 1.3622 78.48 243,318.88
au.u. 232.500 248.37 57,746.02| 1.3622 338.32 78,661.62
4. 15.000 582.52 8,737.80( 1.3622 793.50 11,902.63
au.u. 18.750 20.71 388.31 1.3622 28.21 528.95
TOTAL 6,834,584.98




